11/4/2014

Environmental Quality Incentives Program - New York
2015 Payment Schedule - Riparian Forest Buffer, Stream Corridor Restoration

Practice_Code Cost_Share_Program Practice_Name Component Unit_Type | Unit_Cost Cost_Type Share_Rate
560 EQIP Access Road Constructed road with Heavy Stone Base and Geotextile LnFt 21.49 PR 100
560 EQIP Access Road HU-Constructed road with Heavy Stone Base and Geotextile LnFt 25.78 PR 100
560 EQIP Access Road Constructed road with Heavy Stone Base LnFt 16.58 PR 100
560 EQIP Access Road HU-Constructed road with Heavy Stone Base LnFt 19.9 PR 100
560 EQIP Access Road Rehabilitation of Existing Road or site with solid base LnFt 10.74 PR 100
560 EQIP Access Road HU-Rehabilitation of Existing Road or site with solid base LnFt 12.89 PR 100
396 EQIP Aquatic Organism Passage Concrete Dam Removal CuYd 137.2 PR 100
396 EQIP Aquatic Organism Passage HU-Concrete Dam Removal CuYd 164.64 PR 100
396 EQIP Aquatic Organism Passage Blockage Removal CuYd 93.05 PR 100
396 EQIP Aguatic Organism Passage HU-Blockage Removal Cuyd 111.66 PR 100
396 EQIP Aquatic Organism Passage CMP Culvert Ea 27118.2 PR 100
396 EQIP Aquatic Organism Passage HU-CMP Culvert Ea 32541.84 PR 100
396 EQIP Aquatic Organism Passage Bottomless Culvert Ea 40391.63 PR 100
396 EQIP Aquatic Organism Passage HU-Bottomless Culvert Ea 48469.96 PR 100
396 EQIP Aquatic Organism Passage Concrete Box Culvert Ea 47136.35 PR 100
396 EQIP Aquatic Organism Passage HU-Concrete Box Culvert Ea 56563.62 PR 100
396 EQIP Aquatic Organism Passage Bridge LnFt 2633.69 PR 100
396 EQIP Aquatic Organism Passage HU-Bridge LnFt 3160.43 PR 100
396 EQIP Aquatic Organism Passage Low Water Crossing CuYd 618.19 PR 100
396 EQIP Aquatic Organism Passage HU-Low Water Crossing CuYd 741.83 PR 100
314 EQIP Brush Management Hand tools, Woody Vegetation Acre 251.80 PR 100
314 EQIP Brush Management HU-Hand tools, Woody Vegetation Acre 302.16 PR 100
314 EQIP Brush Management Hand Tools and Chemical Treatment Ac 373.82 PR 100
314 EQIP Brush Management HU-Hand Tools and Chemical Treatment Ac 448.59 PR 100
314 EQIP Brush Management Mechanical, Light Equipment Ac 103.26 PR 100
314 EQIP Brush Management HU-Mechanical, Light Equipment Ac 123.91 PR 100
314 EQIP Brush Management Mechanical, Heavy Equipment Ac 612 PR 100
314 EQIP Brush Management HU-Mechanical, Heavy Equipment Ac 734.41 PR 100
314 EQIP Brush Management Light Mechanical and Chemical Ac 382.83 PR 100
314 EQIP Brush Management HU-Light Mechanical and Chemical Ac 459.39 PR 100
314 EQIP Brush Management Chemical, Individual Plant Treatment Ac 74.19 PR 100
314 EQIP Brush Management HU-Chemical, Individual Plant Treatment Ac 89.03 PR 100
314 EQIP Brush Management Chemical, Intense Individual Plant Treatment Ac 259.27 PR 100
314 EQIP Brush Management HU-Chemical, Intense Individual Plant Treatment Ac 311.12 PR 100
584 EQIP Channel Bed Stabilization Bioengineering SqFt 3.08 PR 100
584 EQIP Channel Bed Stabilization HU-Bioengineering SqFt 3.69 PR 100
584 EQIP Channel Bed Stabilization Rock structures CuYd 60.44 PR 100
584 EQIP Channel Bed Stabilization HU-Rock structures CuYd 72.53 PR 100
584 EQIP Channel Bed Stabilization Wood structures Ea 2138.35 PR 100
584 EQIP Channel Bed Stabilization HU-Wood structures Ea 2566.02 PR 100
327 EQIP Conservation Cover Field Crop to Introduced CSG Ac 489.23 PR 100
327 EQIP Conservation Cover HU-Field Crop to Introduced CSG Ac 524.05 PR 100
327 EQIP Conservation Cover Field Crop to Native Grass Ac 682.77 PR 100
327 EQIP Conservation Cover HU-Field Crop to Native Grass Ac 742.96 PR 100
327 EQIP Conservation Cover Field Crop to Pollinator Ac 712.84 PR 100
327 EQIP Conservation Cover HU-Field Crop to Pollinator Ac 792.38 PR 100
327 EQIP Conservation Cover Native Wetland Seeding Mix Ac 757.22 PR 100
327 EQIP Conservation Cover HU-Native Wetland Seeding Mix Ac 908.66 PR 100
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342 EQIP Critical Area Planting Grass/legume mix, normal tillage Ac 365.84 PR 100
342 EQIP Critical Area Planting HU-Grass/legume mix, normal tillage Ac 439.01 PR 100
342 EQIP Critical Area Planting Organic Grass/legume mix-normal tillage Ac 334.24 PR 100
342 EQIP Critical Area Planting HU-Organic Grass/legume mix-normal tillage Ac 401.09 PR 100
342 EQIP Critical Area Planting Native seeding - normal tillage Ac 478.36 PR 100
342 EQIP Critical Area Planting HU-Native seeding - normal tillage Ac 574.04 PR 100
342 EQIP Critical Area Planting Grass/legume mix-moderate grading Ac 824.05 PR 100
342 EQIP Critical Area Planting HU-Grass/legume mix-moderate grading Ac 988.86 PR 100
342 EQIP Critical Area Planting Native seeding-moderate grading Ac 1036.91 PR 100
342 EQIP Critical Area Planting HU-Native seeding-moderate grading Ac 1244.3 PR 100
342 EQIP Critical Area Planting Grass/legume mix-heavy grading Ac 1264.74 PR 100
342 EQIP Critical Area Planting HU-Grass/legume mix-heavy grading Ac 1517.69 PR 100
342 EQIP Critical Area Planting Native seeding-heavy grading Ac 1377.26 PR 100
342 EQIP Critical Area Planting HU-Native seeding-heavy grading Ac 1652.71 PR 100
647 EQIP Early Successional Habitat Development and Management Grassland Bird Management - Delayed Mowing Ac 103.26 PR 100
647 EQIP Early Successional Habitat Development and Management HU-Grassland Bird Management - Delayed Mowing Ac 123.91 PR 100
647 EQIP Early Successional Habitat Development and Management Disking Ac 82.38 PR 100
647 EQIP Early Successional Habitat Development and Management HU-Disking Ac 98.86 PR 100
647 EQIP Early Successional Habitat Development and Management Wildlife opening, heavy density Ac 1382.56 PR 100
647 EQIP Early Successional Habitat Development and Management HU-Wildlife opening, heavy density Ac 1659.07 PR 100
647 EQIP Early Successional Habitat Development and Management Wildlife selective tree felling Ea 25.93 PR 100
647 EQIP Early Successional Habitat Development and Management HU-Wildlife selective tree felling Ea 31.11 PR 100
647 EQIP Early Successional Habitat Development and Management Wildlife feathered edge Ac 1411.32 PR 100
647 EQIP Early Successional Habitat Development and Management HU-Wildlife feathered edge Ac 1693.59 PR 100
647 EQIP Early Successional Habitat Development and Management Low Shade Removal Ac 558.68 PR 100
647 EQIP Early Successional Habitat Development and Management HU-Low Shade Removal Ac 670.42 PR 100
382 EQIP Fence Barbed or Smooth Wire Ft 1.47 PR 100
382 EQIP Fence HU-Barbed or Smooth Wire Ft 1.77 PR 100
382 EQIP Fence Electric 2 strand Ft 1.21 PR 100
382 EQIP Fence HU-Electric 2 strand Ft 1.45 PR 100
382 EQIP Fence Electric 3 strand Ft 1.54 PR 100
382 EQIP Fence HU-Electric 3 strand Ft 1.84 PR 100
382 EQIP Fence Electric - 4 or more strands Ft 1.94 PR 100
382 EQIP Fence HU-Electric - 4 or more strands Ft 2.33 PR 100
410 EQIP Grade Stabilization Structure Check Dams Ton 44.04 PR 100
410 EQIP Grade Stabilization Structure HU-Check Dams Ton 52.85 PR 100
410 EQIP Grade Stabilization Structure Pipe Drop, Plastic SqFt 19.93 PR 100
410 EQIP Grade Stabilization Structure HU-Pipe Drop, Plastic SqFt 23.92 PR 100
410 EQIP Grade Stabilization Structure Pipe Drop, Steel SqFt 12.17 PR 100
410 EQIP Grade Stabilization Structure HU-Pipe Drop, Steel SqFt 14.6 PR 100
410 EQIP Grade Stabilization Structure Weir Drop Structures SqFt 78.29 PR 100
410 EQIP Grade Stabilization Structure HU-Weir Drop Structures SqFt 93.95 PR 100
410 EQIP Grade Stabilization Structure Rock Drop Structures SqFt 62.11 PR 100
410 EQIP Grade Stabilization Structure HU-Rock Drop Structures SqFt 74.53 PR 100
410 EQIP Grade Stabilization Structure Log Drop Structures Ea 4445 .95 PR 100
410 EQIP Grade Stabilization Structure HU-Log Drop Structures Ea 5335.14 PR 100
315 EQIP Herbaceous Weed Control Hand Tools, Herbaceous vegetation Ac 69.37 PR 100
315 EQIP Herbaceous Weed Control HU-Hand Tools, Herbaceous vegetation Ac 83.25 PR 100
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315 EQIP Herbaceous Weed Control Mechanical Ac 103.26 PR 100
315 EQIP Herbaceous Weed Control HU-Mechanical Ac 123.91 PR 100
315 EQIP Herbaceous Weed Control Chemical, Spot Ac 62.83 PR 100
315 EQIP Herbaceous Weed Control HU-Chemical, Spot Ac 75.4 PR 100
315 EQIP Herbaceous Weed Control Chemical, Ground Ac 25.71 PR 100
315 EQIP Herbaceous Weed Control HU-Chemical, Ground Ac 30.85 PR 100
516 EQIP Livestock Pipeline 2 inches or less on surface by LF LnFt .93 PR 100
516 EQIP Livestock Pipeline HU-2 inches or less on surface by LF LnFt 1.12 PR 100
484 EQIP Mulching Natural Material - Full Coverage Ac 412.58 PR 100
484 EQIP Mulching HU-Natural Material - Full Coverage Ac 495.09 PR 100
484 EQIP Mulching Tree and Shrub Ea 1.93 PR 100
484 EQIP Mulching HU-Tree and Shrub Ea 2.32 PR 100
338 EQIP Prescribed Burning Understory Burn Ac 69.52 PR 100
338 EQIP Prescribed Burning HU-Understory Burn Ac 83.42 PR 100
338 EQIP Prescribed Burning Site Preparation Ac 151.09 PR 100
338 EQIP Prescribed Burning HU-Site Preparation Ac 181.3 PR 100
528 EQIP Prescribed Grazing Targeted Grazing Ac 269.64 PR 100
528 EQIP Prescribed Grazing HU-Targeted Grazing Ac 323.56 PR 100
391 EQIP Riparian Forest Buffer Bareroot, hand planted with tube Ac 1570.69 PR 100
391 EQIP Riparian Forest Buffer HU-Bareroot, hand planted with tube Ac 1821.81 PR 100
391 EQIP Riparian Forest Buffer Bareroot, machine planted, with tree tubes Ac 1660.76 PR 100
391 EQIP Riparian Forest Buffer HU-Bareroot, machine planted, with tree tubes Ac 1929.88 PR 100
391 EQIP Riparian Forest Buffer Small container, hand planted Ac 2834.55 PR 100
391 EQIP Riparian Forest Buffer HU-Small container, hand planted Ac 3338.44 PR 100
390 EQIP Riparian Herbaceous Cover Native Seeding, Cropland Ac 1503.82 PR 100
390 EQIP Riparian Herbaceous Cover HU-Native Seeding, Cropland Ac 1741.55 PR 100
390 EQIP Riparian Herbaceous Cover Native Seeding, Pasture Ac 1319.83 PR 100
390 EQIP Riparian Herbaceous Cover HU-Native Seeding, Pasture Ac 1557.56 PR 100
578 EQIP Stream Crossing Bridge SqFt 37.09 PR 100
578 EQIP Stream Crossing HU-Bridge SqFt 44,51 PR 100
578 EQIP Stream Crossing Culvert installation InFt 6.7 PR 100
578 EQIP Stream Crossing HU-Culvert installation InFt 8.04 PR 100
578 EQIP Stream Crossing Ford with Water Management SqFt 14.09 PR 100
578 EQIP Stream Crossing HU-Ford with Water Management SqFt 16.9 PR 100
578 EQIP Stream Crossing Ramp only SqFt 5.24 PR 100
578 EQIP Stream Crossing HU-Ramp only SqFt 6.29 PR 100
578 EQIP Stream Crossing Ramps and channel SqFt 4.46 PR 100
578 EQIP Stream Crossing HU-Ramps and channel SqFt 5.35 PR 100
578 EQIP Stream Crossing Ramp only with Cattle Slats SqFt 7.59 PR 100
578 EQIP Stream Crossing HU-Ramp only with Cattle Slats SqFt 9.11 PR 100
578 EQIP Stream Crossing Ramps and channel with Cattle Slats SqFt 11.11 PR 100
578 EQIP Stream Crossing HU-Ramps and channel with Cattle Slats SqFt 13.33 PR 100
395 EQIP Stream Habitat Improvement and Management Riparian Zone Improvement-Forested Ac 8322.27 PR 100
395 EQIP Stream Habitat Improvement and Management HU-Riparian Zone Improvement-Forested Ac 9986.73 PR 100
395 EQIP Stream Habitat Improvement and Management Instream wood placement Ac 12900.5 PR 100
395 EQIP Stream Habitat Improvement and Management HU-Instream wood placement Ac 15480.6 PR 100
395 EQIP Stream Habitat Improvement and Management Instream rock placement Ac 11411.95 PR 100
395 EQIP Stream Habitat Improvement and Management HU-Instream rock placement Ac 13694.34 PR 100
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395 EQIP Stream Habitat Improvement and Management Rock and wood structures Ac 23387.51 PR 100
395 EQIP Stream Habitat Improvement and Management HU-Rock and wood structures Ac 28065.01 PR 100
395 EQIP Stream Habitat Improvement and Management Cribbing Mudsill 10 section Ea 630.62 PR 100
395 EQIP Stream Habitat Improvement and Management HU-Cribbing Mudsill 10 section Ea 756.74 PR 100
395 EQIP Stream Habitat Improvement and Management Mdstream Structure - 10 Boulders or 3 mid str log structures Ea 434,51 PR 100
395 EQIP Stream Habitat Improvement and Management HU-Mdstream Structure - 10 Boulders or 3 mid str log structures Ea 521.41 PR 100
395 EQIP Stream Habitat Improvement and Management Deflector, Rock <= 80 ton Ea 2328.1 PR 100
395 EQIP Stream Habitat Improvement and Management HU-Deflector, Rock <= 80 ton Ea 2793.73 PR 100
395 EQIP Stream Habitat Improvement and Management Deflector, Rock > 80 ton Ea 3744.7 PR 100
395 EQIP Stream Habitat Improvement and Management HU-Deflector, Rock >80 ton Ea 4493.64 PR 100
395 EQIP Stream Habitat Improvement and Management Defector Group of 3 Root Wads Ea 2148.5 PR 100
395 EQIP Stream Habitat Improvement and Management HU-Defector Group of 3 Root Wads Ea 2578.19 PR 100
395 EQIP Stream Habitat Improvement and Management Cross Vane Rock or Rock/log Ea 2317.49 PR 100
395 EQIP Stream Habitat Improvement and Management HU-Cross Vane Rock or Rock/log Ea 2780.98 PR 100
580 EQIP Streambank and Shoreline Protection Vegetative SqFt .68 PR 100
580 EQIP Streambank and Shoreline Protection HU-Vegetative SqFt .82 PR 100
580 EQIP Streambank and Shoreline Protection Bioengineered SqFt 1.09 PR 100
580 EQIP Streambank and Shoreline Protection HU-Bioengineered SqFt 1.31 PR 100
580 EQIP Streambank and Shoreline Protection Structural, >5 ft bank CuYd 94.9 PR 100
580 EQIP Streambank and Shoreline Protection HU-Structural, >5 ft bank CuYd 113.89 PR 100
580 EQIP Streambank and Shoreline Protection Structural small, banks less than 4 ft Cuyd 96.85 PR 100
580 EQIP Streambank and Shoreline Protection HU-Structural small, banks less than 4 ft CuYd 116.22 PR 100
580 EQIP Streambank and Shoreline Protection Geotextile Wrapped SqFt 25.72 PR 100
580 EQIP Streambank and Shoreline Protection HU-Geotextile Wrapped SqFt 30.87 PR 100
587 EQIP Structure for Water Control Inline Flashboard Riser, Metal InFt 3.19 PR 100
587 EQIP Structure for Water Control HU-Inline Flashboard Riser, Metal InFt 3.82 PR 100
587 EQIP Structure for Water Control Commercial Inline Flashboard Riser InFt 3.09 PR 100
587 EQIP Structure for Water Control HU-Commercial Inline Flashboard Riser InFt 3.71 PR 100
587 EQIP Structure for Water Control Culvert <30 inches HDPE InFt 2.15 PR 100
587 EQIP Structure for Water Control HU-Culvert <30 inches HDPE InFt 2.58 PR 100
587 EQIP Structure for Water Control Culvert <30 inches CMP InFt 2.39 PR 100
587 EQIP Structure for Water Control HU-Culvert <30 inches CMP InFt 2.87 PR 100
587 EQIP Structure for Water Control Water Bar Ea 623.6 PR 100
587 EQIP Structure for Water Control HU-Water Bar Ea 748.32 PR 100
649 EQIP Structures for Wildlife Nesting Box, Small no pole Ea 49.2 PR 100
649 EQIP Structures for Wildlife HU-Nesting Box, Small no pole Ea 59.04 PR 100
649 EQIP Structures for Wildlife Nesting Box, Small, with wood pole Number 69.14 PR 100
649 EQIP Structures for Wildlife HU-Nesting Box, Small, with wood pole Number 82.97 PR 100
649 EQIP Structures for Wildlife Nesting Box, Large Ea 97.43 PR 100
649 EQIP Structures for Wildlife HU-Nesting Box, Large Ea 116.91 PR 100
649 EQIP Structures for Wildlife Nesting Box or Raptor Perch, Large, with Pole Ea 261.17 PR 100
649 EQIP Structures for Wildlife HU-Nesting Box or Raptor Perch, Large, with Pole Ea 313.41 PR 100
649 EQIP Structures for Wildlife Escape Ramp Ea 27.08 PR 100
649 EQIP Structures for Wildlife HU-Escape Ramp Ea 32.49 PR 100
649 EQIP Structures for Wildlife Brush Pile - Small Ea 27.35 PR 100
649 EQIP Structures for Wildlife HU-Brush Pile - Small Ea 32.82 PR 100
649 EQIP Structures for Wildlife Brush Pile - Large Ea 142.44 PR 100
649 EQIP Structures for Wildlife HU-Brush Pile - Large Ea 170.92 PR 100
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912 EQIP TA Application TA Application NO 0 AM 100
913 EQIP TA Check-Out TA Check-Out NO 0 AM 100
911 EQIP TA Design TA Design NO 0 AM 100
910 EQIP TA Planning TA Planning NO 0 AM 100
612 EQIP Tree/Shrub Establishment Shrubs Planting Ea .92 PR 100
612 EQIP Tree/Shrub Establishment HU-Shrubs Planting Ea 1.1 PR 100
612 EQIP Tree/Shrub Establishment Mechanical plant with tubes Ac 2724.83 PR 100
612 EQIP Tree/Shrub Establishment HU-Mechanical plant with tubes Ac 3269.79 PR 100
612 EQIP Tree/Shrub Establishment Planting, container Ac 1333.73 PR 100
612 EQIP Tree/Shrub Establishment HU-Planting, container Ac 1600.47 PR 100
612 EQIP Tree/Shrub Establishment Hand Plant with Tubes Ac 2849.24 PR 100
612 EQIP Tree/Shrub Establishment HU-Hand Plant with Tubes Ac 3419.09 PR 100
490 EQIP Tree/Shrub Site Preparation Mechanical, Heavy Ac 217.76 PR 100
490 EQIP Tree/Shrub Site Preparation HU-Mechanical, Heavy Ac 261.31 PR 100
490 EQIP Tree/Shrub Site Preparation Mechanical, Light Ac 74.47 PR 100
490 EQIP Tree/Shrub Site Preparation HU-Mechanical, Light Ac 89.36 PR 100
490 EQIP Tree/Shrub Site Preparation Chemical, Ground Application Ac 156.35 PR 100
490 EQIP Tree/Shrub Site Preparation HU-Chemical, Ground Application Ac 187.63 PR 100
490 EQIP Tree/Shrub Site Preparation Chemical, Hand Application Ac 80.82 PR 100
490 EQIP Tree/Shrub Site Preparation HU-Chemical, Hand Application Ac 96.99 PR 100
645 EQIP Upland Wildlife Habitat Management Grassland Bird Management, Forgone Harvest Ac 93.06 PR 100
645 EQIP Upland Wildlife Habitat Management HU-Grassland Bird Management, Forgone Harvest Ac 99.26 PR 100
614 EQIP Watering Facility Gravity Concrete Trough Ea 1159.63 PR 100
614 EQIP Watering Facility HU-Gravity Concrete Trough Ea 1391.56 PR 100
614 EQIP Watering Facility Portable Trough Ea 106.96 PR 100
614 EQIP Watering Facility HU-Portable Trough Ea 128.35 PR 100
614 EQIP Watering Facility Portable Trough with Hydrant Ea 164.26 PR 100
614 EQIP Watering Facility HU-Portable Trough with Hydrant Ea 197.12 PR 100
614 EQIP Watering Facility Storage Tank Ea 1116.35 PR 100
614 EQIP Watering Facility HU-Storage Tank Ea 1339.62 PR 100




